Allen County Engineer's Office

1501 North Sugar Street 11/19/2024
Lima, Ohio 45801-3136
Brion E. Rhodes, P.E. P.S.
Preliminary Engineer's Estimate for the Dutch Hollow Petitioned Ditch #1344
REF. | ITEM | QTY. [UNIT DESCRIPTION UNIT TOTAL
NO. | NO. PRICE AMOUNT
Storm Tile
611 5 EA [Catch Basin, No. 2-2B, As Per Plan 2,400.00 | $ 12,000.00
611 3 EA [Catch Basin, No. 2-3, As Per Plan 2,600.00 | $ 7,800.00
611 | 2,686 | LF |18 Conduit, Type C, As Per Plan 40.00 [ $ 107,440.00
832 8 EA |Inlet Protection 150.00 | $ 1,200.00
Sub-Total Main Tile:| $§  128,440.00
Waterway/Ditch
201 1 | Lump|Clearing and Grubbing 5,000.00 | $ 5,000.00
201 6 EA |Tree Removed, > 12" to 24" 800.00 | $ 4,800.00
201 1 EA |Tree Removed, > 24" to 36" 1,250.00 | $ 1,250.00
203 | 2,050 | CY |[Excavation, As Per Plan 7.50 | $ 15,375.00
601 6.5 CY |Rock Channel Protection, Type "C", W/ Filter 150.00 | $ 975.00
601 4.0 CY |Rock Channel Protection, Type "D", W/ Filter (Laurel Oaks Outlet) 145.00 | $ 580.00
659 [13,200] SY |Seeding and Mulching, Class 3B, As Per Plan 1.60 | $ 21,120.00
659 | 1,625 | SY |[Seeding and Mulching, Class 1, As Per Plan 2.00 | $ 3,250.00
832 306 | LF [12" Diameter Compost Filter Sock Check Dam 5.001]8$ 1,530.00
Sub-Total Waterway/Ditch:| $ 53,880.00
Engineered Quantities
SPEC | 20.0 | EA |Misc. Tile Connections 150.00 | $ 3,000.00
Sub-Total Additional Expenses:| $ 3,000.00
Construction Total | §  182,320.00
Construction Total w/ Additional Expenses | §  185,320.00
Estimated Additional Expenses of Petitioned Project
Commissioners Provision 15% $ 27,798.00
Engineers Contingency 10% $ 18,532.00
Allen County Contract Services:
Allen Soil and Water Surveying and Plan Drafting $ 4,000.00
Co Engineer Engineering, Inspection,and Administration $ 20,000.00
Advertising & Printing:
Advertising & Printing to Complete $ 1,500.00
Interest & Fiscal Management:
Bond Council Fees $ 2,500.00
Interest for Project Loan: @ 5% for 5 yr loan. $ 39,000.00
Sub-Total Additional Expenses: | $ 113,330.00
TOTAL ESTIMATED COST OF PROJECT:| § 298,650.00




