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ROADWAY IMPROVEMENTS
WAWA DEVELOPMENT

W. BREESE ROAD AND S. DIXIE HIGHWAY
SHAWNEE TOWNSHIP
ALLEN COUNTY, OHIO

2023 STANDARD SPECIFICATIONS
THE STANDARD SPECIFICATIONS OF THE STATE OF OHIO DEPARTMENT OF TRANSPORTATION
INCLUDING CHANGES AND SUPPLEMENTAL SPECIFICATIONS LISTED IN PLANS AND CHANGES
LISTED IN THE PROPOSAL SHALL GOVERN THIS IMPROVEMENT.

PLAN
0 2020

PROFILE

CROSS SECTION

HORIZONTAL VERTICAL

0 55

0 2020

0 550 55

HORIZONTAL VERTICAL

SCALES

3601 RIGBY ROAD, SUITE 300
MIAMISBURG, OHIO 45342

PH (937) 435-8584 | FAX (937) 435-3307
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LOCATION MAP
NOT TO SCALE

PROJECT LOCATED ALONG W. BREESE ROAD AND S. DIXIE HIGHWAY IN VICINITY OF THE I-75 &
W BREESE ROAD INTERCHANGE. APPROX. 4.05 MILES SOUTH-EAST OF LIMA, OHIO

END PROJECT

TITLE SHEET R1

SCHEMATIC PLAN R2

GENERAL NOTES R3

TYPICAL SECTIONS R4

MAINTENANCE OF TRAFFIC R5-R9

EROSION CONTROL PLAN R10

PLAN AND PROFILE R11-R14

CROSS SECTIONS R15-R24

INTERSECTION DETAILS R25-R28

PAVEMENT MARKING AND SIGNAGE PLAN R29-R30

GUIDE SIGN DETAILS R31

TRAFFIC SIGNAL PLANS T1-T6

INDEX OF SHEETS

BENCHMARKS

BM "A"

RAILROAD SPIKE SET INTO POWER POLE ON NORTHEAST OF THE SITE, ON
WEST SIDE OF POLE #60091R1

ELEV= 886.60'

BM "B"

CROSS NOTCH SET ON SIGNAL POLE BASE AT THE INTERSECTION OF DIXIE
HIGHWAY AND BREESE ROAD IN FRONT OF THE PIZZA PARLOR

ELEV= 888.49'

BM "C"

BENCHTIE SET ON LIGHT/POWER POLE ON THE WEST SIDE OF DIXIE HIGHWAY
BETWEEN FLOORING AND HARDWARE STORES. BENCHTIE IS SET ON EAST
SIDE OF POLE #945C3136

ELEV= 886.09'

BENCHMARK NOTES:
REFER TO ORIGINAL SURVEY CONDUCTED BY CESO, INC  DATED 11/22/2023 FOR ALL
BENCHMARK LOCATIONS AND ADDITIONAL DATUM NOTES.

HORIZONTAL DATUM: U.S. STATE PLANE, NAD83 OHIO NORTH (3401) ESTABLISHED
FROM USING THE OHIO REAL TIME NETWORK (RTN) PROVIDED BY THE OHIO
DEPARTMENT OF TRANSPORTATION.  COORDINATES TAKEN TO GROUND AT
LATITUDE N40°41'06.01960", LONGITUDE W84°07'42.47056", PROJECT HEIGHT 773.476',
GROUND SCALE FACTOR 1.00007566784411.

VERTICAL DATUM: NAVD88 DERVIED FROM GPS OBSERVATIONS

BASIS OF BEARINGS:
NAD83 (2011), OHIO NORTH DERIVED FROM GPS OBSERVATIONS

REFERENCE DRAWINGS:

ORIGINAL SURVEY
1 OF 1

ALTA/NSPS LAND TITLE SURVEY CONDUCTED BY CESO, INC.
3601 RIGBY ROAD, SUITE 300
MIAMISBURG, OHIO 45342
CONTACT: SEAN T. BROOKS
PHONE: (937)-435-8584
EMAIL: BROOKS@CESOINC.COM
DATED : 11/22/2023

ODOT STANDARD CONSTRUCTION DRAWINGS SUPPLEMENTAL
SPECIFICATIONS

REVISIONS
BY DATE DESCRIPTION

STA. 74+90.82

BEGIN PROJECT
STA. 67+26.83
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SITE LOCATION

LAT = N 40° 41' 09"
LONG = W 84° 07' 42"

STATE LOCATION MAP
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NOT FOR

CONSTRUCTION

Before You Dig

BEGIN PROJECT
STA. 218+60.87

END PROJECT
STA. 226+12.26

TC-71.10            04/21/2023

BP-3.1                                      01/19/2024

CB-2-2ABC                              01/20/2023

DM - 4.3                                   01/15/2016

MT-102.20            04/19/2019

DM - 4.4                                   01/15/2016

MT-101.90                         07/17/2020

ALLEN COUNTY CONSTRUCTION DRAWINGS

SS 832                  07/21/2023
CC-1                                         01/01/2023

PR-1                                         01/01/2023

CB-2-56                                   07/16/2021

MT-97.10            04/19/2019
MT-99.20                        04/19/2019

TC-41.20            10/18/2013

TC-41.30            04/21/2023

TC-42.10            10/18/2013
TC-42.20            10/18/2013

TC-52.10                                  10/18/2013

TC-83.10            01/17/2020

BP-5.1                                      07/15/2022 SB 06/26/2024 COUNTY COMMENTS
SB 07/24/2024 TOWNSHIP COMMENTS
PD 08/06/2024 ODOT REVISIONS

TC-51.11                                  01/15/2016

TC-41.10            07/19/2013

TC-51.12                                  01/15/2016

PD 08/16/2024 COUNTY REVISIONS
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BENCHMARKS

BM "A"

RAILROAD SPIKE SET INTO POWER POLE ON NORTHEAST OF THE SITE, ON
WEST SIDE OF POLE #60091R1

ELEV= 886.60'

BM "B"

CROSS NOTCH SET ON SIGNAL POLE BASE AT THE INTERSECTION OF DIXIE
HIGHWAY AND BREESE ROAD IN FRONT OF THE PIZZA PARLOR

ELEV= 888.49'

BM "C"

BENCHTIE SET ON LIGHT/POWER POLE ON THE WEST SIDE OF DIXIE HIGHWAY
BETWEEN FLOORING AND HARDWARE STORES. BENCHTIE IS SET ON EAST
SIDE OF POLE #945C3136

ELEV= 886.09'

BENCHMARK NOTES:
REFER TO ORIGINAL SURVEY CONDUCTED BY CESO, INC  DATED 11/22/2023 FOR ALL
BENCHMARK LOCATIONS AND ADDITIONAL DATUM NOTES.

HORIZONTAL DATUM: U.S. STATE PLANE, NAD83 OHIO NORTH (3401) ESTABLISHED
FROM USING THE OHIO REAL TIME NETWORK (RTN) PROVIDED BY THE OHIO
DEPARTMENT OF TRANSPORTATION.  COORDINATES TAKEN TO GROUND AT
LATITUDE N40°41'06.01960", LONGITUDE W84°07'42.47056", PROJECT HEIGHT 773.476',
GROUND SCALE FACTOR 1.00007566784411.

VERTICAL DATUM: NAVD88 DERVIED FROM GPS OBSERVATIONS

BASIS OF BEARINGS:
NAD83 (2011), OHIO NORTH DERIVED FROM GPS OBSERVATIONS
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BASIS OF BEARINGS
BASIS OF BEARINGS OF THE PROJECT SURVEY IS NAD83 (2011), OHIO NORTH
DERIVED FROM GPS OBSERVATIONS.

ALTA/NSPS SURVEY
ALTA/NSPS SURVEY PROVIDED BY CESO INC. DATED NOVEMBER 11, 2023. REFER
TO ALTA/NSPS SURVEY FOR ADDITIONAL INFORMATION

SPECIFICATIONS AND STANDARD CONSTRUCTION DRAWINGS
ALL MATERIALS AND METHODS OF CONSTRUCTION SHALL CONFORM TO ODOT
STANDARDS AS APPLICABLE. ALL CONSTRUCTION METHODS AND MATERIALS WITHIN
THE ODOT AND ALLEN COUNTY RIGHT-OF-WAY SHALL BE CONSTRUCTED IN
ACCORDANCE WITH THE 2023 ODOT STANDARD SPECIFICATIONS.

WHEREVER THE WORD "STATE" OCCURS, IT IS TO MEAN THE OHIO DEPARTMENT OF
TRANSPORTATION (ODOT). WHEREVER THE WORD "COUNTY" OCCURS, IT IS TO MEAN
THE ALLEN COUNTY ENGINEER'S OFFICE.

WHENEVER THE WORD "ENGINEER" OR "DEPARTMENT" IS USED HEREIN, IT SHALL BE
HELD TO MEAN THE ODOT PROJECT ENGINEER, OR DULY AUTHORIZED AUTHORITY.

WHENEVER THE WORD "ENGINEER" OR "DEPARTMENT" IS USED HEREIN, IT SHALL BE
HELD TO MEAN THE ALLEN COUNTY ENGINEER'S OFFICE PROJECT ENGINEER, OR
DULY AUTHORIZED AUTHORITY.

EXISTING SURVEY MONUMENTS
EXISTING SURVEY MONUMENTS, INCLUDING BUT NOT LIMITED TO PROPERTY CORNERS,
CENTERLINE MONUMENTS, RIGHT-OF-WAY MONUMENTS, ETC., MAY POTENTIALLY BE
DISTURBED OR DESTROYED BY CONSTRUCTION OF THESE ROADWAY IMPROVEMENTS. 
THE CONTRACTOR SHALL RETAIN A PROFESSIONAL SURVEYOR, LICENSED IN THE STATE
OF OHIO, TO IDENTIFY MONUMENTS THAT MAY BE DISTURBED AND TO PROPERLY
REPLACE DISTURBED MONUMENTS IN-KIND AFTER CONSTRUCTION IS COMPLETE.     

PERMITS FEES AND NOTICES
THE CONTRACTOR SHALL OBTAIN, AT HIS EXPENSE, ANY AND ALL PERMITS AND
INSPECTIONS REQUIRED FOR THE PROSECUTION OF THE WORK BY LOCAL LAWS,
ORDINANCES, RULES AND REGULATIONS.

MATERIALS AND WORKMANSHIP
UNLESS OTHERWISE SPECIFIED, ALL MATERIALS SHALL BE NEW AND BOTH
WORKMANSHIP AND MATERIALS SHALL BE OF THE FIRST QUALITY, PROPER AND
SUFFICIENT FOR THE PURPOSE CONTEMPLATED. THE CONTRACTOR SHALL FURNISH,
IF SO REQUIRED, SATISFACTORY EVIDENCE AS TO THE KIND AND QUALITY OF
MATERIALS AND WORKMANSHIP. ALL ITEMS OF EQUIPMENT AND/OR MATERIALS
PROPOSED FOR SUBSTITUTION MUST BE APPROVED BY THE ENGINEER IN WRITING
AND SHALL BE EQUAL OR BE SUPERIOR TO THE ITEMS SPECIFIED IN THE CONTRACT
DOCUMENTS. IF SAID SUBSTITUTION PROPOSED BY THE CONTRACTOR FOR A
SPECIFIED ITEM REQUIRED ENGINEERING REVISIONS, THE EXPENSE OF SUCH
REVISIONS SHALL BE PAID FOR BY THE CONTRACTOR AT NO ADDITIONAL COST TO
THE OWNER.

EXISTING FACILITIES
IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PERFORM HIS WORK IN
SUCH A MANNER AS NOT TO DAMAGE OR DESTROY ANY EXISTING FACILITY. IF ANY
SUCH DAMAGE DOES OCCUR DUE TO THE CONTRACTOR'S OPERATIONS, HE SHALL
REPLACE THE DAMAGED PORTION AT HIS EXPENSE AND TO THE SATISFACTION OF
THE ENGINEER.

EXAMINATION OF THE SITE
THE CONTRACTOR SHALL CAREFULLY EXAMINE THE SITE OF THE PROPOSED WORK,
THE PLANS AND SPECIFICATIONS. THE SUBMISSION OF A BID SHALL BE CONSIDERED
EVIDENCE THAT THE CONTRACTOR HAS MADE SUCH EXAMINATION AND IS SATISFIED
AS TO THE CONDITIONS TO BE ENCOUNTERED IN PERFORMING THE WORK IN
ACCORDANCE WITH THE PLANS AND SPECIFICATIONS.

WORK LIMITS
THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL CONSTRUCTION
ONLY. THE INSTALLATION AND OPERATION OF ALL TEMPORARY TRAFFIC CONTROL
AND TEMPORARY TRAFFIC CONTROL DEVICES REQUIRED BY THESE PLANS SHALL BE
PROVIDED BY THE CONTRACTOR WHETHER INSIDE OR OUTSIDE THESE WORK LIMITS.

RELOCATION OF UTILITIES
ALL UTILITIES WHICH ARE SHOWN OR LOCATED DURING THE COURSE OF
CONSTRUCTION THAT ARE FOUND TO BE IN CONFLICT WITH THESE PLANS ARE TO BE
RELOCATED OR ADJUSTED BY THE OWNER OF THE UTILITY.

UNDERGROUND UTILITIES
THE LOCATIONS OF THE UNDERGROUND UTILITIES SHOWN ON THE PLAN AREAS
OBTAINED FROM THE OWNERS OF THE UTILITIES. THE SURVEYOR MAKES NO
GUARANTEE THAT THE UTILITIES LOCATED HEREON COMPRISE ALL SUCH UTILITIES
IN THE AREA, EITHER IN SERVICE OR ABANDONED. THE SURVEYOR FURTHER DOES
NOT WARRANT THAT THE UTILITIES LOCATED ARE IN THE EXACT LOCATION
INDICATED ALTHOUGH HE/SHE DOES CERTIFY THAT THEY ARE LOCATED AS
ACCURATELY AS POSSIBLE FROM INFORMATION AVAILABLE.

SEEDING AND MULCHING
SEEDING AND MULCHING SHALL BE APPLIED TO ALL AREAS OF EXPOSED SOIL
BETWEEN THE RIGHT-OF-WAY LINES. AND WITHIN THE CONSTRUCTION LIMITS FOR
AREAS OUTSIDE THE RIGHT -OF-WAY LINES COVERED BY WORK AGREEMENT OR
SLOPE EASEMENT.

WEATHER CONDITIONS

NO CONSTRUCTION SHALL BE DONE DURING STORMY, FREEZING OR INCLEMENT
WEATHER UNLESS PERMISSION IS GIVEN BY THE ENGINEER WHENEVER WORK
PROCEEDS DURING SUCH WEATHER, THE CONTRACTOR SHALL PROVIDE APPROVED
FACILITIES, INCLUDING HEAT (IF REQUIRED), FOR THE PROTECTION OF ALL
MATERIALS AND FINISHED WORK.

AGENCY NOTIFICATIONS

CONTRACTOR TO NOTIFY LOCAL EMERGENCY SERVICE PROVIDERS, UNITED STATES
POSTAL SERVICE, LOCAL SCHOOL DISTRICTS PRIOR TO START OF CONSTRUCTION.

RESTORATION
THE CONTRACTOR SHALL PROVIDE FOR PROTECTION OF THE FOLLOWING:

EXISTING STREETS, DRIVEWAYS, SIDEWALKS, CURBS, GUTTERS,
RE-SEEDING/RE-SODDING, REMOVAL OF TREES, RESTORATION OF
AGRICULTURAL LAND, THE MAINTENANCE OF THE CONSTRUCTION AREA
DURING PROGRESS OF THE WORK AND THE COMPLETE RESTORATION OF
THE CONSTRUCTION AREA TO ITS ORIGINAL CONDITION AT THE
COMPLETION OF THE WORK. THE CONTRACTOR SHALL CONTINUOUSLY
CARRY ON WITH THE FINAL RESTORATION OF THE CONSTRUCTION AREA
AFTER THE BACKFILLING IS COMPLETED, AND HE SHALL PROCEED TO
RESTORE TO ITS ORIGINAL CONDITION ALL STREETS, DRIVEWAYS,
SIDEWALKS, CURBS, GUTTERS, STRUCTURES, AND ALL AREAS THAT WERE
DAMAGED, DISTURBED, OR OCCUPIED BY THE CONTRACTOR IN
CONNECTION WITH ANY PHASE OF THE WORK.

PAVEMENTS, PAVEMENT MARKINGS, TREES, SHRUBS, FENCES, POLES. OR
OTHER PROPERTY AND SURFACE STRUCTURES WHICH HAVE BEEN
DAMAGED, REMOVED, OR DISTURBED BY THE CONTRACTOR, WHETHER
DELIBERATELY OR THROUGH FAILURE TO CARRY OUT THE REQUIREMENTS
OF THE CONTRACT DOCUMENTS, STATE LAWS, MUNICIPAL ORDINANCES,
THE SPECIFIC DIRECTION OF THE ENGINEER, OR THROUGH FAILURE TO
EMPLOY USUAL AND REASONABLE SAFEGUARDS SHALL BE REPLACED AT
THE EXPENSE OF THE CONTRACTOR.

ALL TEMPORARY SIGNS, SPRINKLER SYSTEMS, LANDSCAPING,
ORNAMENTAL FENCING, ETC., LOCATED WITHIN THE PROJECT LIMITS MUST
BE REPLACED OR RELOCATED UPON COMPLETION OF THE CONSTRUCTION

COOPERATION WITH UTILITY COMPANIES
WHILE THE WORK OF THIS CONTRACT IS BEING PERFORMED, THE UTILITY COMPANIES MAY BE
WORKING IN THE AREA ADJUSTING AND RESETTlNG EXISTING FACILITIES. THE CONTRACTOR
SHALL FULLY COOPERATE WITH UTILITY COMPANIES SO THAT THE ENTIRE WORK IS
COMPLETED IN A MANNER CONSISTENT WITH GOOD CONSTRUCTION PRACTICES. THE
CONTRACTOR, UTILITIES, AND ENGINEER SHALL DISCUSS THE NECESSARY CONSTRUCTION
SCHEDULES TO COMPLETE THE PROJECT.

CROSSINGS TO EXISTING PIPES AND UTILITIES
WHERE PLANS PROVIDE FOR A PROPOSED CONDUIT TO CROSS OVER OR UNDER AN EXISTING
SEWER OR UNDERGROUND UTILITY, THE CONTRACTOR SHALL LOCATE THE EXISTING PIPES
OR UTILITIES BOTH AS TO LINE AND GRADE BEFORE STARTING THE PROPOSED CONDUIT.

UTILITY COORDINATION
THE FOLLOWING IS A LIST OF THE KNOWN EXISTING UTILITIES IN THE PROJECT AREA ALONG
WITH THE RESPECTIVE OWNERS. THE LIST IS INCLUDED FOR INFORMATIONAL PURPOSES
ONLY. THE CONTRACTOR IS RESPONSIBLE FOR CONTACTING ALL UTILITY OWNERS IN THE
PROJECT AREA PRIOR TO START OF CONSTRUCTION WHETHER LISTED ON THIS PAGE OR NOT.

UTILITIES NOTIFICATION
AT LEAST TWO WORKING DAYS PRIOR TO COMMENCING CONSTRUCTION OPERATIONS IN AN
AREA WHICH MAY INVOLVE UNDERGROUND UTILITY FACILITIES, THE CONTRACTOR SHALL
NOTIFY THE ENGINEER, THE REGISTERED UTILITY PROTECTION SERVICE AND THE OWNERS OF
EACH UNDERGROUND UTILITY FACILITY SHOWN ON THE PLAN.

THE OWNER OF THE UNDERGROUND FACILITY SHALL, WITHIN 48 HOURS (EXCLUDING
SATURDAYS, SUNDAYS AND LEGAL HOLIDAYS), MARK THE LOCATION OF THE UNDERGROUND
UTILITY FACILITIES IN THE CONSTRUCTION AREA IN SUCH A MANNER AS TO INDICATE THEIR
COURSE AND THE APPROXIMATE DEPTH AT WHICH THEY WERE INSTALLED. THE MARKING OR
LOCATING SHALL BE COORDINATED TO STAY APPROXIMATELY TWO DAYS AHEAD OF THE
PLANNED CONSTRUCTION.

TEMPORARY TRAFFIC CONTROL
IT IS ESSENTIAL THAT THE ENGINEER HAVE THE AUTHORITY TO CONTROL THE PROGRESS OF
THE WORK ON THE PROJECT IN ITS RELATION TO OBTAINING SAFE CONDITIONS. THIS INCLUDES
THE AUTHORITY TO MODIFY CONDITIONS OR HALT WORK UNTIL APPLICABLE OR REMEDIAL
SAFETY MEASURES ARE TAKEN. THE CONTRACTOR IS TO SUPPLY ALL TRAFFIC CONTROL, AS
THE ENGINEER DEEMS NECESSARY. ALL WORK ZONE MAINTENANCE OF TRAFFIC AND TRAFFIC
CONTROL DEVICES SHALL CONFORM TO THE APPLICABLE SPECIFICATIONS OF OMUTCD
MANUAL.

ACCESS TO PRIVATE PROPERTY
ACCESS TO DRIVES SHALL BE MAINTAINED VIA EXISTING PAVEMENT, TEMPORARY PAVEMENT IN
THE EVENT THAT A DRIVE CANNOT BE MAINTAINED AND A CLOSURE IS NEEDED THE
CONTRACTOR WILL COORDINATE WITH PROPERTY OWNER TO MINIMIZE THE IMPACT TO THE
OWNER.

COMMERCIAL PROPERTY WITH MULTIPLE DRIVES MAY HAVE ONE DRIVE CLOSED WHEN
WORKING IN THE AREA OF THE DRIVE, COMMERCIAL PROPERTY WITH ONLY ONE DRIVEWAY OR
DRIVEWAY WITH ONE DIRECTION TRAFFIC USE WILL BE CONSTRUCTED PART WIDTH. THE
CONTRACTOR WILL COORDINATE WITH THE PROPERTY OWNER TO MINIMIZE THE IMPACT TO
THE OWNER.

MAINTAIN ACCESS TO RESIDENTIAL PROPERTIES AT ALL TIMES. WHEN A RESIDENTIAL DRIVE IS
CLOSED FOR CONSTRUCTION, MAINTAIN ALTERNATE ACCESS TO THE PROPERTY. IT MAY BE
REQUIRED FOR THE CONTRACTOR TO MAINTAIN ONE PASSABLE LANE WITHIN A CLOSURE IN
ORDER FOR VEHICLES TO ACCESS RESIDENCE WITH A VEHICLE.

UNLESS CALLED OUT IN THE PLANS THE CONTRACTOR WILL COORDINATED ANY CLOSURES
WITH PROPERTY OWNERS AND BE RESPONSIBLE FOR ANY AND ALL PROPERTY USE
AGREEMENTS FOR ALTERNATIVE ACCESS.

SUCCESSFULLY NOTIFY THE OCCUPANTS/OWNERS OF COMMERCIAL OR RESIDENTIAL DRIVES
TO BE CLOSED AND COORDINATE THE CLOSURES AT LEAST 48 HOURS BEFORE THE CLOSURE
BEGINS (SIMPLY LEAVING A WRITTEN NOTICE OR PHONE MESSAGE IS NOT SUFFICIENT).
COORDINATE ALTERNATE ACCESS TO RESIDENTIAL PROPERTIES WITH THE OWNER/OCCUPANT.

PAYMENT FOR ALL LABOR, EQUIPMENT, LAW ENFORCEMENT OFFICERS, AND MATERIALS SHALL
BE INCLUDED IN THE LUMP SUM CONTRACT PRICE FOR ITEM 614, MAINTAINING TRAFFIC
UNLESS ITEMIZED SEPARATELY.

SEWER:
ALLEN COUNTY
SANITARY ENGINEERING
DEPT.
3230 NORTH COLE ST
LIMA, OH 45801
PHONE: (419) 996-4673

GAS SERVICE:
DOMINION ENERGY
320 SPRINGDALE DR, SUITE
320
AKRON, OH 44333
PHONE: (330) 664-2409

WATER:
ALLEN WATER DISTRICT
3230 NORTH COLE ST
LIMA, OH 45801
PHONE: (419) 996-4679

COMMUNICATIONS:
TSC
WAPAKONETA, OH 45895
PHONE: (419) 739-2560

STORMWATER:
ALLEN COUNTY ENGINEER
1501 NORTH SUGAR ST
LIMA, OH 45801
PHONE: (419) 228-3196

ELECTRIC:
AEP
369 E OCONNOR AVE
LIMA, OH 45801
PHONE: (419) 998-5106

ZONING:
SHAWNEE TWP
ZONING DEPT
2530 FT. AMANDA RD
LIMA, OH 45804
PHONE: (419) 991-8706

ITEM 204 SUBGRADE AND ITEM 304 AGGREGATE BASE COMPACTION TESTING
THE CONTRACTOR SHALL OBTAIN THE SERVICES OF AN INDEPENDENT SOIL
TESTING COMPANY TO PROVIDE COMPACTION TESTING SERVICES DURING THE
CONSTRUCTION OF ITEM 204 SUBGRADE AND ITEM 304 AGGREGATE BASE.
COMPACTION SHALL BE OBTAINED AS PER THE SPECIFICATIONS LISTED IN THE
CURRENT VERSION OF ODOT'S CONSTRUCTION AND MATERIAL SPECIFICATIONS
AND SHALL MEET WITH THE APPROVAL OF ALLEN COUNTY PRIOR TO BEGINNING
THE NEXT PHASE OF ROADWAY CONSTRUCTION.  ALL COSTS ASSOCIATED WITH
THIS WORK SHALL BE INCLUDED WITH THE APPROPRIATE ITEM 204 SUBGRADE OR
ITEM 304 AGGREGATE BASE FOR PAYMENT.

TRAFFIC SIGNAL:
ALLEN COUNTY ENGINEER
1501 NORTH SUGAR ST
LIMA, OH 45801
PHONE: (419) 228-3196
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STA. 218+19.84 TO STA. 218+50.00
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BREESE ROAD
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13

15' BENCH FOR SIGNAL POLE
AND SIGNAL EQUIPMENT

STA. 225+70.00 TO STA. 226+12.26
-NTS-

13

5:1
REFER TO W.

BREESE ROAD
TYPICAL SECTIONS

1'
4.0%

WAWA NORTH CAR DRIVEWAY PROPOSED MOUNTABLE CONCRETE ISLAND
WITH TYPE "W" CURB (DEPRESSED/DROPPED TO 3" TOTAL HEIGHT) PER ALLEN
COUNTY STD. DWG. CC-1. REFER TO SHEET R27 FOR DETAILS.
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LEGEND

EXISTING PAVEMENT

ODOT ITEM 407 -  TACK COAT FOR SURFACE COURSE (AS PER TABLE 407.06 IN THE CMS)

ODOT ITEM 441 - 1.5" ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG70-22M

ODOT ITEM 441 - 3" ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449)

ODOT ITEM 407 - TACK COAT FOR INTERMEDIATE COURSE, (APPLY AS PER
TABLE 407.06-1 IN THE CMS)
ODOT ITEM 301 - 4.5" ASPHALT CONCRETE BASE, PG64-22, (449)

ODOT ITEM 304 - 12" AGGREGATE BASE

ODOT ITEM 451 - 12" PORTLAND CEMENT CONCRETE PAVEMENT

ODOT ITEM 609 -TYPE "SG" CURB DEPRESSED PER ALLEN COUNTY STD. DWG. CC-1

ODOT ITEM 204 - SUBGRADE COMPACTION

ODOT ITEM 301 - 13" AGGREGATE BASE (COMPACTED)

ODOT ITEM 609 - TYPE "R" CURB PER ALLEN COUNTY STD. DWG. PR-1
(MODIFIED 12" THICKNESS)
ODOT ITEM 301 - 6" AGGREGATE BASE

ODOT ITEM 659 - SEEDING & MULCHING

12

11

A

13

9

8

7

5

4

3

2

1

6

10

A TYPE "R" CURB CURB AND 2' WIDE GUTTER

A
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CONSTRUCTION SEQUENCE

PRE-PHASE:

1. COMPLETE THE PROPOSED SIGNAL MODIFICATIONS AND ASSOCIATED UNDERGROUND
UTILITIES. REMOVE EXISTING SIGNAL COMPONENTS AFTER PROPOSED SIGNAL SYSTEM IS
OPERATIONAL. TRAFFIC TO BE DIRECTED AROUND WORK THROUGH THE USE OF FLAGGERS.
SEE ODOT MT-97.10 FOR FLAGGING OPERATION PROCEDURE. FLAGGERS SHALL NOT DIRECT
TRAFFIC THROUGH A RED SIGNAL INDICATION. CONTRACTOR TO COORDINATE PROPOSED
SIGNAL CONDUIT INSTALLATION AND ANY SIGNAL WORK PRIOR TO LAYING AGGREGATE
BASE/PAVEMENT IF PHASE ONE WORK IS PERFORMED PRIOR TO PRE-PHASE SIGNAL WORK.

PHASE ONE:

1. COMPLETE WIDENING OF THE EAST SIDE OF S. DIXIE HIGHWAY, SOUTH SIDE OF W. BREESE
ROAD, AND WAWA DEVELOPMENT DRIVEWAYS. SHIFT TRAFFIC AND PROVIDE SIGNAGE AS
SHOWN ON THE PLANS. PROVIDE 10' MINIMUM TRAVEL LANES. REFER TO SHEET R6-R7 FOR
MORE DETAIL.

PHASE TWO:

1. COMPLETE WIDENING ON WEST SIDE OF S. DIXIE HIGHWAY AND NORTH SIDE OF W. BREESE
ROAD. SHIFT TRAFFIC AND PROVIDE SIGNAGE AS SHOWN ON THE PLANS.  PROVIDE 10'
MINIMUM TRAVEL LANES. REFER TO SHEET R8-R9 FOR MORE DETAIL.

MAINTAINING TRAFFIC
THE CONTRACTOR SHALL PROVIDE, ERECT, AND MAINTAIN SIGNS (IN PROPER POSITION, CLEAN
AND LEGIBLE, AND IN GOOD WORKING CONDITION) AND REMOVE ALL LIGHTS, SIGNS, CONES,
DRUMS, AND ANY OTHER TRAFFIC CONTROL DEVICES NECESSARY FOR THE MAINTENANCE OF
TRAFFIC ACCORDING TO THESE PLAN NOTES AND DETAILS.

NO CHANGES IN TRAFFIC CONTROL PATTERNS SHALL BE MADE BETWEEN THE HOURS OF 6:00 AM
TO 9:00 AM AND 4:00 PM TO 7:00 PM, MONDAY THROUGH FRIDAY.

NO WORK SHALL BE PERFORMED ON W. BREESE ROAD OR S. DIXIE HIGHWAY AND THE SAME
NUMBER OF LANES AS WERE AVAILABLE AT THE START OF THE PROJECT SHALL BE OPEN TO
TRAFFIC DURING THE FOLLOWING DESIGNATED HOLIDAYS OR SPECIAL EVENTS:

HOLIDAYS
NEW YEAR'S (OBSERVED) LABOR DAY
GENERAL/REGULAR ELECTION DAY (NOV)     THANKSGIVING
MEMORIAL DAY CHRISTMAS (OBSERVED)
FOURTH OF JULY (OBSERVED)

THE PERIOD OF TIME THAT THE LANES ARE TO BE OPEN DEPENDS ON THE DAY OF THE WEEK
ON WHICH THE HOLIDAY OR SPECIAL EVENT FALLS. THE FOLLOWING SCHEDULE SHALL BE
USED TO DETERMINE THIS PERIOD:

DAY OF HOLIDAY OR EVENT    TIME ALL LANES MUST BE OPEN TO TRAFFIC

SUNDAY    12:00N FRIDAY THROUGH 6:00 AM MONDAY
MONDAY   12:00N FRIDAY THROUGH 6:00 AM TUESDAY
TUESDAY   12:00N MONDAY THROUGH 6:00 AM WEDNESDAY
TUESDAY (GEN./REG. ELECTION)    5:00 AM TUESDAY THROUGH 6:00 AM WEDNESDAY
WEDNESDAY    12:00N TUESDAY THROUGH 6:00 AM THURSDAY
THURSDAY    12:00N WEDNESDAY THROUGH 6:00 AM FRIDAY
(THANKSGIVING ONLY)    6:00 AM WEDNESDAY THROUGH 6:00 AM MONDAY
FRIDAY    12:00N THURSDAY THROUGH 6:00 AM MONDAY
SATURDAY    12:00N FRIDAY THROUGH 6:00 AM MONDAY

NO EXTENSIONS OF TIME SHALL BE GRANTED FOR DELAYS IN MATERIAL DELIVERIES, UNLESS
SUCH DELAYS ARE INDUSTRY-WIDE, OR FOR LABOR STRIKES, UNLESS SUCH STRIKES ARE
AREA-WIDE.

SHOULD THE CONTRACTOR FAIL TO MEET ANY OF THESE REQUIREMENTS, THE CONTRACTOR
SHALL BE ACCESSED A DISINCENTIVE IN THE AMOUNT OF $100 FOR EACH MINUTE THE ABOVE
DESCRIBED LANE CLOSURE RESTRICTIONS ARE VIOLATED.

LENGTH AND DURATION OF LANE CLOSURES AND RESTRICTIONS SHALL BE AT THE APPROVAL OF
THE ENGINEER. IT IS THE INTENT TO MINIMIZE THE IMPACT TO THE TRAVELING PUBLIC. LANE
CLOSURES OR RESTRICTIONS OVER SEGMENTS OF THE PROJECT IN WHICH NO WORK IS
ANTICIPATED WITHIN A REASONABLE TIME FRAME, AS DETERMINED BY THE ENGINEER, SHALL NOT
BE PERMITTED. THE LEVEL OF UTILIZATION OF MAINTENANCE OF TRAFFIC DEVICES SHALL BE
COMMENSURATE WITH THE WORK IN PROGRESS.

BEFORE THE WORK BEGINS, THE CONTRACTOR SHALL SUBMIT TO THE ENGINEER THE NAMES AND
TELEPHONE NUMBERS OF PERSONS WHO CAN BE CONTACTED TWENTY-FOUR (24) HOURS PER
DAY BY THE COUNTY/TOWNSHIP AND ALL INTERESTED POLICE AGENCIES. THIS PERSON OR
PERSONS SHALL BE RESPONSIBLE FOR PLACING OR REPLACING NECESSARY TRAFFIC CONTROL
DEVICES IN ACCORDANCE WITH THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES.

IT IS THE CONTRACTOR'S RESPONSIBILITY TO MAINTAIN TRAFFIC AT ALL TIMES. IT IS THE
INTENTION TO PERFORM THE REQUIRED WORK WITH THE LEAST INCONVENIENCE TO AND THE
MAXIMUM SAFETY OF THE WORKERS AND THE TRAVELING PUBLIC OCCASIONALLY,
MODIFICATIONS IN TRAFFIC CONTROLS OR WORKING CONDITIONS MAY BE REQUIRED IN ORDER
TO EXPEDITE SAFE TRAFFIC MOVEMENT AND TO PROMOTE WORKER SAFETY.

THE CONTRACTOR SHALL PROVIDE, ERECT AND MAINTAIN SIGNS AND SIGN
SUPPORTS, AS DETAILED IN THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL
DEVICES.

ALL VEHICLES, EQUIPMENT AND WORKERS AND THEIR ACTIVITIES ARE RESTRICTED
TO ONE SIDE OF THE PAVEMENT UNLESS OTHERWISE APPROVED BY THE ENGINEER,
CONSTRUCTION VEHICLES SHALL ALWAYS MOVE WITH AND NOT AGAINST THE FLOW
OF TRAFFIC. CONSTRUCTION VEHICLES AND EQUIPMENT SHALL ENTER AND LEAVE
WORK AREAS IN A MANNER WHICH WILL NOT BE HAZARDOUS TO, OR INTERFERE WITH
THE NORMAL FLOW OF TRAFFIC. PERSONAL VEHICLES ARE NOT PERMITTED IN THE
RIGHT-OF-WAY EXCEPT IN SPECIFIC AREAS DESIGNATED BY THE ENGINEER.

MAINTAINING TRAFFIC (SIGNS AND BARRICADES)
THE CONTRACTOR SHALL PROVIDE, ERECT AND MAINTAIN SIGNS AND SIGN
SUPPORTS, AS DETAILED IN THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL
DEVICES, AND TYPE III BARRICADES AT THE LOCATIONS SPECIFIED IN PLANS.

PLACEMENT OF ASPHALT CONCRETE
TWO-WAY TRAFFIC SHALL BE MAINTAINED AT ALL TIMES EXCEPT THAT ONE
WAY TRAFFIC WILL BE PERMITTED FOR MINIMUM PERIODS OF TIME CONSISTENT WITH
THE REQUIREMENTS OF THE SPECIFICATIONS FOR PROTECTION OF COMPLETED
ASPHALT COURSES.

TRENCH FOR WIDENING
TRENCH FOR EXCAVATION FOR BASE WIDENING SHALL BE FOR ONLY ONE SIDE OF
THE PAVEMENT AT A TIME. THE OPEN TRENCH SHALL BE ADEQUATELY MAINTAINED
AND PROTECTED WITH DRUMS OR BARRICADES AT ALL TIMES. PLACEMENT OF
PROPOSED SUBBASE AND BASE MATERIAL SHALL FOLLOW CLOSELY AS POSSIBLE
BEHIND EXCAVATION OPERATIONS. THE LENGTH OF WIDENING TRENCH WHICH IS
OPEN AT ANY ONE TIME SHALL BE HELD TO A MINIMUM AND SHALL AT ALL TIMES BE
SUBJECT TO APPROVAL BY THE ENGINEER.

THE CONTRACTOR SHALL ENSURE THAT THE TRENCH FOR WIDENING HAS A
VERTICAL DROP OF NO MORE THAN 5 INCHES. THE TRENCH CAN BE BACKFILLED BY
AN AGGREGATE WEDGE. THE MINIMUM SLOPE OF THE TEMPORARY AGGREGATE
WEDGE SHALL BE 3:1 ALONG THE EXISTING PAVEMENT AND PROTECTED WITH DRUMS
AT ALL TIMES.

OVERNIGHT TRENCH CLOSING
THE BASE WIDENING SHALL BE COMPLETED TO A DEPTH OF NO MORE THAN
5 INCHES BELOW THE EXISTING PAVEMENT BY THE END OF EACH WORK
DAY. NO TRENCH SHALL BE LEFT OPEN OVERNIGHT EXCEPT FOR A SHORT
LENGTH (25 FEET OR LESS) OF A WORK SECTION AT THE END OF THE
TRENCH. IN CASE WORK MUST BE SUSPENDED BECAUSE OF INCLEMENT
WEATHER OR OTHER REASONS, THE TRENCH FOR THE UNCOMPLETED BASE
WIDENING SHALL BE BACKFILLED AT THE DIRECTION OF THE ENGINEER.

DROP-OFFS IN WORK ZONE
THE DROP-OFF ADJACENT TO THE TRAVELED LANE MUST MEET THE CRITERIA
OUTLINED IN ODOT STANDARD DRAWING MY-101.90. NO ADDITIONAL COMPENSATION
SHALL BE MADE FOR MATERIALS, LABOR, OR EQUIPMENT NECESSARY TO MEET THE
REQUIREMENTS OF MT-101.90.
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SECTION B-B
N.T.S

WORKING HOURS SECTION
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DRUM
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NOTES:
1. CONTRACTOR MUST MAINTAIN ACCESS TO ALL DRIVES WITHIN

MAINTENANCE OF TRAFFIC LIMITS THROUGH THE DURATION OF
CONSTRUCTION. CONTRACTOR TO COORDINATE ACCESS AND
CLOSURES WITH PROPERTY OWNERS WITH DRIVEWAYS IMPACTED
IN THE CONSTRUCTION ZONE.

2. ALL TEMPORARY TRAFFIC CONTROL MARKINGS SHALL BE
REMOVABLE TAPE

3. EXISTING PAVEMENT MARKINGS THAT CONFLICT WITH
TEMPORARY TRAFFIC CONTROL MARKINGS OR ARE LABELED TO
BE REMOVED SHALL BE COVERED WITH REMOVABLE BLACKOUT
TAPE.

4. TEMPORARILY BAG/COVER EXISTING SIGNS IN WORK ZONE WHEN
THEY CONFLICT WITH INTENDED MAINTENANCE OF TRAFFIC PLAN.

5. STEADY BURNING TYPE A WARNING LIGHTS SHOWN ON THE
ADVANCE WARNING SIGNS ARE ONLY REQUIRED WHENEVER A
NIGHT LANE CLOSURE/LANE SHIFT IS NECESSARY.

6. ALL MATERIAL AND EQUIPMENT SHALL BE REMOVED FROM THE
CLOSURE AND THE WORK AREA WHEN NO WORK IS BEING DONE.

7. ALL TAPERS AND WORK ZONE TRAFFIC CONTROL SHALL COMPLY
WITH REQUIREMENTS OUTLINED IN THE OMUTCD MANUAL.

8. ALL TEMPORARY TRAFFIC CONTROL DEVICES AND TEMPORARY
PAVEMENT MARKINGS SHALL COMPLY WITH OMUTCD MANUAL.

9. CONTRACTOR TO ENSURE INGRESS AND EGRESS ACCESS IS
MAINTAINED FOR TRUCK TURNING MOVEMENTS FOR ALL
ADJACENT PROPERTIES ON DIXIE HIGHWAY AND BREESE ROAD.
ADJUST LANE WIDTHS AND CONSTRUCTION DRUM LOCATIONS AS
NECESSARY, ESPECIALLY WHEN NO WORK IS BEING PERFORMED
IN THE AREA.
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NOTES:
1. CONTRACTOR MUST MAINTAIN ACCESS TO ALL DRIVES WITHIN

MAINTENANCE OF TRAFFIC LIMITS THROUGH THE DURATION OF
CONSTRUCTION. CONTRACTOR TO COORDINATE ACCESS AND
CLOSURES WITH PROPERTY OWNERS WITH DRIVEWAYS IMPACTED
IN THE CONSTRUCTION ZONE.

2. ALL TEMPORARY TRAFFIC CONTROL MARKINGS SHALL BE
REMOVABLE TAPE

3. EXISTING PAVEMENT MARKINGS THAT CONFLICT WITH
TEMPORARY TRAFFIC CONTROL MARKINGS OR ARE LABELED TO
BE REMOVED SHALL BE COVERED WITH REMOVABLE BLACKOUT
TAPE.

4. TEMPORARILY BAG/COVER EXISTING SIGNS IN WORK ZONE WHEN
THEY CONFLICT WITH INTENDED MAINTENANCE OF TRAFFIC PLAN.

5. STEADY BURNING TYPE A WARNING LIGHTS SHOWN ON THE
ADVANCE WARNING SIGNS ARE ONLY REQUIRED WHENEVER A
NIGHT LANE CLOSURE/LANE SHIFT IS NECESSARY.

6. ALL MATERIAL AND EQUIPMENT SHALL BE REMOVED FROM THE
CLOSURE AND THE WORK AREA WHEN NO WORK IS BEING DONE.

7. ALL TAPERS AND WORK ZONE TRAFFIC CONTROL SHALL COMPLY
WITH REQUIREMENTS OUTLINED IN THE OMUTCD MANUAL.

8. ALL TEMPORARY TRAFFIC CONTROL DEVICES AND TEMPORARY
PAVEMENT MARKINGS SHALL COMPLY WITH OMUTCD MANUAL.

9. CONTRACTOR TO ENSURE INGRESS AND EGRESS ACCESS IS
MAINTAINED FOR TRUCK TURNING MOVEMENTS FOR ALL
ADJACENT PROPERTIES ON DIXIE HIGHWAY AND BREESE ROAD.
ADJUST LANE WIDTHS AND CONSTRUCTION DRUM LOCATIONS AS
NECESSARY, ESPECIALLY WHEN NO WORK IS BEING PERFORMED
IN THE AREA.
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NOTES:
1. CONTRACTOR MUST MAINTAIN ACCESS TO ALL DRIVES WITHIN

MAINTENANCE OF TRAFFIC LIMITS THROUGH THE DURATION OF
CONSTRUCTION. CONTRACTOR TO COORDINATE ACCESS AND
CLOSURES WITH PROPERTY OWNERS WITH DRIVEWAYS IMPACTED
IN THE CONSTRUCTION ZONE.

2. ALL TEMPORARY TRAFFIC CONTROL MARKINGS SHALL BE
REMOVABLE TAPE

3. EXISTING PAVEMENT MARKINGS THAT CONFLICT WITH
TEMPORARY TRAFFIC CONTROL MARKINGS OR ARE LABELED TO
BE REMOVED SHALL BE COVERED WITH REMOVABLE BLACKOUT
TAPE.

4. TEMPORARILY BAG/COVER EXISTING SIGNS IN WORK ZONE WHEN
THEY CONFLICT WITH INTENDED MAINTENANCE OF TRAFFIC PLAN.

5. STEADY BURNING TYPE A WARNING LIGHTS SHOWN ON THE
ADVANCE WARNING SIGNS ARE ONLY REQUIRED WHENEVER A
NIGHT LANE CLOSURE/LANE SHIFT IS NECESSARY.

6. ALL MATERIAL AND EQUIPMENT SHALL BE REMOVED FROM THE
CLOSURE AND THE WORK AREA WHEN NO WORK IS BEING DONE.

7. ALL TAPERS AND WORK ZONE TRAFFIC CONTROL SHALL COMPLY
WITH REQUIREMENTS OUTLINED IN THE OMUTCD MANUAL.

8. ALL TEMPORARY TRAFFIC CONTROL DEVICES AND TEMPORARY
PAVEMENT MARKINGS SHALL COMPLY WITH OMUTCD MANUAL.

9. CONTRACTOR TO ENSURE INGRESS AND EGRESS ACCESS IS
MAINTAINED FOR TRUCK TURNING MOVEMENTS FOR ALL
ADJACENT PROPERTIES ON DIXIE HIGHWAY AND BREESE ROAD.
ADJUST LANE WIDTHS AND CONSTRUCTION DRUM LOCATIONS AS
NECESSARY, ESPECIALLY WHEN NO WORK IS BEING PERFORMED
IN THE AREA.
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NOTES:
1. CONTRACTOR MUST MAINTAIN ACCESS TO ALL DRIVES WITHIN

MAINTENANCE OF TRAFFIC LIMITS THROUGH THE DURATION OF
CONSTRUCTION. CONTRACTOR TO COORDINATE ACCESS AND
CLOSURES WITH PROPERTY OWNERS WITH DRIVEWAYS IMPACTED
IN THE CONSTRUCTION ZONE.

2. ALL TEMPORARY TRAFFIC CONTROL MARKINGS SHALL BE
REMOVABLE TAPE

3. EXISTING PAVEMENT MARKINGS THAT CONFLICT WITH
TEMPORARY TRAFFIC CONTROL MARKINGS OR ARE LABELED TO
BE REMOVED SHALL BE COVERED WITH REMOVABLE BLACKOUT
TAPE.

4. TEMPORARILY BAG/COVER EXISTING SIGNS IN WORK ZONE WHEN
THEY CONFLICT WITH INTENDED MAINTENANCE OF TRAFFIC PLAN.

5. STEADY BURNING TYPE A WARNING LIGHTS SHOWN ON THE
ADVANCE WARNING SIGNS ARE ONLY REQUIRED WHENEVER A
NIGHT LANE CLOSURE/LANE SHIFT IS NECESSARY.

6. ALL MATERIAL AND EQUIPMENT SHALL BE REMOVED FROM THE
CLOSURE AND THE WORK AREA WHEN NO WORK IS BEING DONE.

7. ALL TAPERS AND WORK ZONE TRAFFIC CONTROL SHALL COMPLY
WITH REQUIREMENTS OUTLINED IN THE OMUTCD MANUAL.

8. ALL TEMPORARY TRAFFIC CONTROL DEVICES AND TEMPORARY
PAVEMENT MARKINGS SHALL COMPLY WITH OMUTCD MANUAL.

9. CONTRACTOR TO ENSURE INGRESS AND EGRESS ACCESS IS
MAINTAINED FOR TRUCK TURNING MOVEMENTS FOR ALL
ADJACENT PROPERTIES ON DIXIE HIGHWAY AND BREESE ROAD.
ADJUST LANE WIDTHS AND CONSTRUCTION DRUM LOCATIONS AS
NECESSARY, ESPECIALLY WHEN NO WORK IS BEING PERFORMED
IN THE AREA.
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PC: 400+18.91

PT: 400+52.73
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STM

STM

STM

STA. 71+49.24 S. DIXIE HIGHWAY =
STA. 400+00.00 WAWA SOUTH CAR DRIVEWAY

STA. 69+80.43 S. DIXIE HIGHWAY =
STA. 300+00.00 WAWA TRUCK EXIT DRIVEWAY

S. DIXIE HIGHWAY
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EX. 15" STM @ 0.50%

EX. 12" STM @ 2.06%

EX.2

EX.3

EX.1

EX. 8" STM @ 1.00%

LOD

LODLOD

885

884

886

887

885

884

STA. 75+00.00 S. DIXIE HIGHWAY =
STA. 218+00.29 W. BREESE ROAD

90°0'0"' 90°0'0"' 110°8'39"'
69°51'21"'885

883 884
885

884

884

884

885
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PROP. RWAY
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R/W

X

X

XXXXX

X
X

STA. 223+29.87 W. BREESE ROAD =
STA. 601+50.00 WAWA TRUCK ENTRANCE DRIVEWAYSTA. 221+10.35 W. BREESE ROAD =

STA. 501+50.00 WAWA NORTH CAR DRIVEWAY

W. BREESE RD
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H
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W
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AY

884

149'~12" HDPE @ 0.77%

R1

92'~12" HDPE @ 0.93%

EX. 24" STM @ 0.58%

EX. 18" STM @ 0.50%

EX. 24" STM @ 0.30%

R3
EX.6

EX.4

885
885

883 883
883

884

884

88
4

89°14'0"'
90°0'0"'

W. BREESE RD

883

88
4885

884

886

883

PROP. RWAY

884 R2 EX.5

EXISTING STORM SEWER STRUCTURE SCHEDULE
NO.

EX.1

EX.2

EX.3

EX.4

EX.5

EX.6

STRUCTURE

EXISTING CATCH BASIN TO REMAIN

EXISTING CATCH BASIN TO REMAIN

EXISTING CATCH BASIN TO REMAIN

EXISTING CATCH BASIN TO REMAIN

EXISTING CATCH BASIN AJUSTED TO GRADE
PROPOSED GRATE = 881.41

EXISTING MANHOLE TO REMAIN

GRATE

882.56

885.99

885.96

881.52

881.01

884.71

INVERT

881.10 (8") W

883.30 (12") W

882.20 (12") E
882.00 (15") N

877.70 (18") W
877.60 (24") S

877.30 (24") N
877.20 (24") E

876.30 (24") W
876.30 (24") SW

STATION/OFFSET

STA. 68+09.16, 26.86'RT.

STA. 72+99.83, 27.60'RT.

STA. 72+99.94, 25.91'LT.

STA. 222+75.07, 27.18'LT.

STA. 222+76.47, 24.93'RT.

STA. 225+74.60, 22.37'RT.

STORM SEWER STRUCTURE SCHEDULE
NO.

R1

R2

R3

STRUCTURE

ODOT CATCH BASIN NO. 2-2B
PER ODOT STD. DWG. CB-2-2ABC
WITH NO SIDE INLETS

ODOT CATCH BASIN NO. 2-2B
PER ODOT STD. DWG. CB-2-2ABC
WITH NO SIDE INLETS

ODOT CATCH BASIN NO. 2-5
PER ODOT STD. DWG. CB-2-56
WITH NO SIDE INLETS

GRATE

883.22

882.11

881.75

INVERT

880.22 (12") E

879.06 (12") W
879.06 (12") E

876.83 (24") W
876.83 (24") E

STATION/OFFSET

STA. 220+34.82, 37.86'RT.

STA. 221+83.74, 25.03'RT.

STA. 223+99.99, 25.34'RT.
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SWPPP NOTES:
1. CONTRACTOR IS RESPONSIBLE TO MAINTAIN POST-CONSTRUCTION

PERMANENT EROSION CONTROL MEASURES UNTIL ADEQUATE
RE-VEGETATION AND STABILIZATION ARE ACHIEVED.

2. CONTRACTOR TO PLACE ADDITIONAL SILT FENCE (PER ODOT STD. SPEC)
AS NEEDED IN THE FIELD TO RETAIN ALL SOILS ON THE DISTURBED LAND
AND PREVENT RUNOFF INTO THE SURROUNDING STORMWATER SYSTEM.

3. ALL ITEMS SHALL BE LOCATED, FURNISHED AND INSTALLED PER ODOT
REQUIREMENTS/STANDARDS AND SPECIFICATIONS.

LEGEND
EXISTING CONTOURS

PROPOSED CONTOURS

SILT FENCE

LIMITS OF DISTURBANCE

INLET PROTECTION

LOD

IP

1207

1207

SF SF

IP

IP

IP

IPIP

IP

MATCHLINE STA 219+00 - SEE BELOW
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TC

HL
IN

E 
ST

A 
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VE

IP
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IP



S. DIXIE HIGHWAY PROFILE
Scale: 1" = 20' Horiz.; 1" = 5' Vert.
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EXISTING GRADE
AT S. DIXIE HIGHWAY CONSTRUCTION ℄

EX.1
EX. 8" STM @ 1.00% TO REMAIN

0.15% 0.17% 0.27% 0.73%
0.53% 0.40%

PROPOSED DITCH FLOWLINE

P/L

P/L

P/L

P/
L

P/
L

P/
L

P/
L

P/
L

P/
L

P/
L

P/
L

P/
L

P/
L

STM

OH
L

WWWWWWWWWWWW

OHL OHL OHL OHL OHL OHL OHL OHL OHL OHL OHL OHL OHL

G G G G G G G G G G G G G G G G G

Ex R/W Ex R/W Ex R/W Ex R/W Ex R/W Ex R/W Ex R/W Ex R/W Ex R/W

Ex R/W Ex R/W Ex R/W Ex R/W Ex R/W Ex R/W Ex R/W Ex R/W Ex R/W

Ex R/W Ex R/W Ex R/W Ex R/W Ex R/W Ex R/W Ex R/W Ex R/W Ex R/W

R/W R/W R/W R/W R/W R/W R/W R/W R/W

W

67+00 68+00 69+00 70+00 71+00 72+00

40
0+

00

401+00
PC: 400+18.91

PT: 400+52.73

30
0+

00
30

1+
00

SAWCUT LINE

SAWCUT LINE

EX. STORM TO
REMAIN

EX. GRAVEL TO
REMAIN

EX. WATER
TO REMAIN

S. DIXIE HIGHWAY

W
AW

A 
TR

UC
K

EX
IT

 D
RI

VE
W

AY

W
AW

A SOUTH

CAR DRIVEW
AY

N20° 30' 04"E
4000.00'

S6
9°

 29
' 5

6"
E

15
0.0

0'

S88° 52' 35"E

97.27'

S6
9°

 29
' 5

6"
E

18
.91

'

STA. 69+80.43 S. DIXIE HIGHWAY =
STA. 300+00.00 WAWA TRUCK EXIT DRIVEWAY

STA. 71+49.24 S. DIXIE HIGHWAY =
STA. 400+00.00 WAWA SOUTH CAR DRIVEWAY

STA. 67+26.83, 11.74'RT.
SAWCUT ANGLE

STA. 67+26.83, 13.74'RT.
BEGIN SAWCUT

BEGIN F/D ASPHALT

STA. 70+49.41, 11.42'RT.
SAWCUT ANGLE

STA. 71+11.92, 16.00'RT.
SAWCUT ANGLE

EX. GAS TO REMAIN

EX. POLE TO BE
RELOCATEDEX. POLE TO

REMAIN

EX. POLE TO
REMAIN

EX. HYDRANT TO
REMAIN

EX. POLE TO BE
RELOCATED

EX. HYDRANT TO
BE RELOCATED

STA. 68+72.09, 18.91'LT.
MATCH EXISTING

BEGIN SAWCUT
BEGIN F/D ASPHALT

STA. 68+72.13, 14.25'LT.
SAWCUT ANGLE

STA. 69+12.44, 14.61'LT.
SAWCUT ANGLE

STA. 69+12.44, 19.72'LT.
END F/D ASPHALT

END SAWCUT
MATCH EXISITNG

STA. 70+91.48, 24.00'RT.
END 100' RAD.

CONTINUE TYPE "R" CURB
WITH 2' GUTTER PAN

STA. 67+41.83, 16.30'RT.
ASPHALT ANGLE

STA. 69+54.59, 85.69'RT.
END TAPER

END CONCRETE APRON
END TYPE "R" CURB PER ALLEN COUNTY

STD. DWG. PR-1 (MODIFIED 12" THICKNESS)
MATCH PROPOSED SITE SURFACE

STA. 70+10.38, 85.69'RT.
MATCH PROPOSED SITE SURFACE

BEGIN TYPE " R" CURB PER ALLEN COUNTY
STD. DWG. PR-1 (MODIFIED 12" THICKNESS)

BEGIN CONCRETE APRON
BEGIN 35' RAD.

STA. 70+18.88, 55.24'RT.
END 35' RAD.

BEGIN 100' RAD.
STA. 69+40.72, 46.26'RT.

END 40' RAD.
BEGIN TAPER

STA. 69+04.50, 21.56'RT.
BEGIN TYPE "R" CURB PER ALLEN COUNTY
STD. DWG. PR-1 (MODIFIED 12" THICKNESS)

BEGIN CONCRETE APRON
BEGIN 40' RAD.

TRANSITION CURB FROM 0" TO
FULL HEIGHT OVER 10'

STA. 71+36.18, 44.05'RT.
END 30' RAD.

BEGIN TAPER

STA. 71+51.20, 86.75'RT.
END TAPER

END TYPE "R" CURB PER ALLEN COUNTY
STD. DWG. PR-1 (MODIFIED 12" THICKNESS)

END CONCRETE APRON
MATCH PROPOSED SITE SURFACE

STA. 71+07.88, 24.00'RT.
BEGIN 30' RAD.

CONTINUE TYPE "R" CURB  WITH
2' GUTTER PAN

STA. 71+90.48, 42.35'RT.
END 30' RAD.

BEGIN 100' RAD.

90°0'0"
90°0'0"

EX. POLE TO
REMAIN

EX.1

EX. 8" STM @ 1.00%
TO REMAIN

EX. OVERHEAD
LINE TO REMAIN

EX. EDGE OF
PAVEMENT TO REMAIN

EX. GAS TO REMAIN

EX. EDGE OF
PAVEMENT

TO BE REMOVED EX. EDGE OF PAVEMENT TO REMAIN

TYPE "SG" CURB
DEPRESSED PER ALLEN
COUNTY STD. DWG. CC-1

TYPE "R" CURB PER ALLEN
COUNTY STD. DWG. PR-1
(MODIFIED 12" THICKNESS)

STA. 69+31.43, 11.26'RT.
SAWCUT ANGLE

TYPE "SG" CURB DEPRESSED PER ALLEN
COUNTY STD. DWG. CC-1

TYPE "R" CURB PER ALLEN COUNTY STD.
DWG. PR-1 (MODIFIED 12" THICKNESS)

TYPE "R" CURB PER ALLEN COUNTY STD.
DWG. PR-1 (MODIFIED 12" THICKNESS)

TYPE "SG" CURB DEPRESSED
PER ALLEN COUNTY STD. DWG.
CC-1

S. DIXIE HIGHWAY

EX. WATER TO
REMAIN

STA. 71+79.50, 76.80'RT.
MATCH PROPOSED SITE SURFACE

BEGIN TYPE "R " CURB PER ALLEN COUNTY
STD. DWG. PR-1 (MODIFIED 12" THICKNESS)

BEGIN 30' RAD.
BEGIN CONCRETE APRON

STA. 72+48.22, 24.00'RT.
END 100' RAD.

EX. EDGE OF
PAVEMENT

TO BE
REMOVED

CONTRACTOR TO ENSURE ADEQUATE COVER REMAINS FOR EXISTING
WATERLINE. CONTRACTOR TO COORDINATE RELOCATIONS OF

WATERLINE IF REQUIRED FOR CONSTRUCTION AND/OR
JURISDICTIONAL COVER REQUIREMENTS. CONTRACTOR TO REVIEW

PLANS, FIELD LOCATED EXISTING WATER LINE PRIOR TO
CONSTRUCTION AND COORDINATE RELOCATION OF EXISTING WATER

LINE AS NEEDED TO CONSTRUCT IMPROVEMENTS

EX. OVERHEAD
LINE TO BE
RELOCATED

EX. OVERHEAD LINE TO BE RELOCATED

TYPE "R" CURB PER ALLEN COUNTY STD.
DWG. PR-1 (MODIFIED 12" THICKNESS)

EX. POLE
TO BE
RELOCATED

EX. OVERHEAD LINE
TO BE RELOCATED

EX. OVERHEAD LINE
TO BE RELOCATED

EX. EASEMENT

STA. 67+47.53, 16.42'RT.
BEGIN GRAVEL DRIVEWAY

STA. 67+49.33, 21.45'RT.
END GRAVEL DRIVEWAY

MATCH EXISTING
STA. 67+79.91, 22.07'RT.

MATCH EXISTING
BEGIN GRAVEL DRIVEWAY

STA. 67+86.86, 17.20'RT.
END GRAVEL DRIVEWAY

EX. EDGE OF PAVEMENT
TO BE REMOVED

C1

STA. 69+04.54, 19.56'RT.
BEGIN TYPE "SG" CURB (DEPRESSED)

PER ALLEN COUNTY STD. DWG. CC-1

EX. EDGE OF PAVEMENT
TO BE REMOVED

STA. 70+26.67, 22.00'RT.
TYPE "SG" CURB

 (DEPRESSED) ANGLE

CONTRACTOR TO ENSURE POSITIVE DRAINAGE ALONG ENTIRE
SEGMENT OF CURB/GUTTER. CONTRACTOR TO ENSURE NO
LOW POINTS EXIST IN GUTTER SEGMENT.

STA. 72+18.55, 18.00'RT.
SAWCUT ANGLE

PROPOSED
DITCH

EX. SIGN TO BE
RELOCATED

SAWCUT LINE

PROPOSED
RWAY PROPOSED

RWAY

C/L CURVE TABLE

CURVE

C1

RADIUS

100.00'

ARC LENGTH

33.82'

CHORD LENGTH

33.66'

CHORD BEARING

S79° 11' 16"E

DELTA ANGLE

019° 22' 39"

TANGENT

17.07'

EXISTING STORM SEWER STRUCTURE SCHEDULE
NO.

EX.1

STRUCTURE

EXISTING CATCH BASIN TO REMAIN

GRATE

882.56

INVERT

881.10 (8") W

STATION/OFFSET

STA. 68+09.16, 26.86'RT.
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R1
2

LEGEND

ASPHALT PAVEMENT

CONCRETE PAVEMENT

REMOVE EXISTING
PAVEMENT

AGGREGATE BASE

NOTES:

1. STATION/OFFSET IS MEASURES FROM EDGE OF ASPHALT/CONCRETE UNLESS NOTED
OTHERWISE.

2. SEE PAVEMENT MARKING AND SIGNAGE SHEETS R29 - R30 FOR SIGN REMOVALS,
RELOCATIONS, AND REPLACEMENTS.

3. WAWA SITE IMPROVEMENTS ARE SHOWN FOR REFERENCE ONLY. SEE SITE
CONSTRUCTION PLANS FOR DETAILS.

4. F/D DENOTES FULL DEPTH. RAD. DENOTES RADIUS. RADIUS SHOWN IS MEASURED
FROM EDGE OF ASPHALT PAVEMENT. EX. DENOTES EXISTING.

5. CONTRACTOR MUST LOCATE ALL EXISTING UTILITIES IN PROJECT AREA PRIOR TO
CONSTRUCTION. UPON LOCATIONS, IS ANY UTILITY WILL INHIBIT CONSTRUCTION OF
PROPOSED ROADWAY IMPROVEMENTS OR BE IMPACTED, CONTRACTOR MUST
COORDINATE WITH UTILITY COMPANY FOR RELOCATION AND NOTIFY THE ENGINEER
IMMEDIATELY.

6. REFER TO SHEET R2 FOR CONSTRUCTION CENTERLINE DETAILS.
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OHL OHL OHL OHL OHL OHL OHL OHL OHL OHL OHL

G G

Ex R/W Ex R/W Ex R/W

Ex R/W

Ex R/W

Ex R/WEx R/WEx R/W
Ex R/W

Ex R/W Ex R/W Ex R/W

Ex
 R

/W

Ex R/W Ex R/W Ex R/W Ex R/W

Ex R/W Ex R/W Ex R/W

R/W R/W R/W R/W

R/W

R/W

GAS

GAS

UGE

W
W

UGT

UGT

73+00 74+00

75+00
76+00 77+00 78+00S. DIXIE HIGHWAY

W
. BREESE RD

STA. 75+00.00 S. DIXIE HIGHWAY =
STA. 218+00.29 W. BREESE ROAD

EX. POLE TO BE
RELOCATED

EX. WATERLINE TO REMAIN

EX. POLE TO
REMAIN

EX. POLE TO
REMAIN

STA. 74+25.10, 22.00'RT.
BEGIN 70' RAD

EX. WATERLINE
TO REMAIN

EX. SIGNAL POLE TO BE
RELOCATED. REFER TO
SIGNAL PLANS.

EX. CURB TO BE REMOVED

STA. 218+60.87, 32.00'RT.
END 70' RAD.

S DIXIE HIGHWAY

STA. 218+52.49, 18.00'RT.
END 60.42' SAWCUT RAD.

EX.2

EX. 12" STM @ 2.06%
TO REMAIN

EX.3

EX. 15" STM @ 0.50% TO REMAIN

EX. GAS TO
REMAIN

EX. WATERLINE
TO REMAIN

EX. POLE TO BE
RELOCATED

EX. OVERHEAD TO
BE RELOCATED

EX. GAS TO
REMAIN

69°51'21"

110°8'39" EX. OVERHEAD
LINE TO BE
RELOCATED

EX. OVERHEAD
LINE TO REMAIN

EX. WATER
VALVE TO

REMAIN

EX. POLE TO
REMAIN

EX. SANITARY TO
REMAIN

EX. OVERHEAD LINE
TO BE RELOCATED

EX. EDGE OF
PAVEMENT TO BE

REMOVED

EX. EDGE OF
PAVEMENT TO

REMAIN

EX. EDGE OF
PAVEMENT TO
REMAIN

EX. GAS VALVE TO
BE RELOCATED

EX. SIGN POLE AND
FOUNDATION TO BE

REMOVED. REFER TO SHEETS
R29-R30 FOR DETAILS.

EX. GAS TO REMAIN

EX. WATER VALVE TO REMAIN

N20° 30' 04"E
4000.00'

N20° 30' 04"E
4000.00'

S89° 38' 36"E

2158.55'

S89° 38' 36"E

2158.55'

BM "B"
ELEV. = 888.49'

SAWCUT LINE

SAWCUT LINE

EX. EDGE OF PAVEMENT
TO REMAIN

PROPOSED UNDERGROUND
ELECTRIC PER SITE PLANS.  REFER

TO SITE PLANS FOR DETAILS.

PROPOSED UNDERGROUND
TELEPHONE PER SITE PLANS.

REFER TO SITE PLANS FOR DETAILS.

PROPOSED UNDERGROUND
ELECTRIC PER SITE PLANS.
REFER TO SITE PLANS FOR
DETAILS.

EX. 8" SAN @ 1.00% TO REMAIN

EX. GAS TO
REMAIN

SAN 1

STA. 72+58.22, 22.00'RT.
END TYPE "SG" CURB

(DEPRESSED)
PER ALLEN COUNTY

 STD. DWG. CC-1

STA. 72+58.22, 30.00'RT.
END CONCRETE APRON

CONTRACTOR TO ENSURE ADEQUATE COVER REMAINS
FOR EXISTING WATERLINE. CONTRACTOR TO

COORDINATE RELOCATION OF WATERLINE IF REQUIRED
FOR CONSTRUCTION AND/OR JURISDICTIONAL COVER

REQUIREMENTS. CONTRACTOR TO REVIEW PLANS, FIELD
LOCATE EXISTING WATER LINE PRIOR TO CONSTRUCTION
AND COORDINATE RELOCATION OF EXISTING WATER LINE

AS NEEDED TO CONSTRUCT IMPROVEMENTS.

CONTRACTOR TO ENSURE ADEQUATE COVER REMAINS FOR EXISTING GAS
LINE. CONTRACTOR TO COORDINATE RELOCATION OF GAS LINE IF
REQUIRED FOR CONSTRUCTION AND/OR JURISDICTIONAL COVER

REQUIREMENTS. CONTRACTOR TO REVIEW PLANS, FIELD LOCATE EXISTING
GAS LINE PRIOR TO CONSTRUCTION AND COORDINATE RELOCATION OF

EXISTING GAS LINE AS NEEDED TO CONSTRUCT IMPROVEMENTS.

EX. BOLLARDS
TO BE REMOVED

EX. EDGE OF PAVEMENT
TO BE REMOVED AS

PART OF SITE PLANS

PROPOSED RWAY

EX. OVERHEAD TO
BE RELOCATED

EX. LIGHT
POLE TO BE

REMOVED

EX. PAVEMENT TO BE
REMOVED AS PART OF

SITE PLANS

PROPOSED
SIGNAL POLE

LOCATION.
REFER TO

SIGNAL PLANS.

PROPOSED DITCH

PROPOSED SIGNAL CONTROLLER
LOCATIONS. REFER TO SIGNAL

PLANS.

CONTRACTOR TO ENSURE ADEQUATE COVER REMAINS FOR EXISTING
SANITARY LINE. CONTRACTOR TO COORDINATE RELOCATIONS OF SANITARY
LINE IF REQUIRED FOR CONSTRUCTION AND/OR JURISDICTIONAL
REQUIREMENTS. CONTRACTOR TO REVIEW PLANS, FIELD LOCATE EXISTING
SANITARY LINE PRIOR TO CONSTRUCTION AND COORDINATE RELOCATION
OF EXISTING SANITARY LINE AS NEEDED TO CONSTRUCT IMPROVEMENTS

EX. BOLLARDS TO BE REMOVED

EX. GUARDRAIL TO BE REMOVED
EX. SIGNAL CONTROLLER TO BE
RELOCATED. REFER TO SIGNAL PLANS.

EX. SIGNAL
HANDHOLE TO
BE RELOCATED.
REFER TO
SIGNAL PLANS.

STA. 74+41.83, 18.00'RT.
BEGIN 60.42' SAWCUT RAD.

EX. CURB TO
BE REMOVED

CONTRACTOR TO PROVIDE 30' LENGTH BY 15' WIDE AREA SLOPING AWAY FROM PAVEMENT AT 4%
FROM PROPOSED SIGNAL EQUIPMENT AND SIGNAL POLE. CONTRACTOR TO ENSURE PROPOSED
SIGNAL EQUIPMENT IS PLACED ON LEVEL GRADE AND CONCRETE CONTROLLER PAD IS MINIMUM OF
5' AWAY FROM NEAREST SLOPE GRADE BREAK

EX. TRAFFIC
WIRE

TO REMAIN

EX. TRAFFIC WIRE
TO REMAIN

EX. LOOP DETECTOR TO BE REPLACED.
REFER TO SIGNAL PLANS.

WW

PROPOSED
WATER METERS
PER SITE PLANS.
REFER TO SITE
PLANS FOR
DETAILS.

STA. 72+58.22, 24.00'RT.
END TYPE "R" CURB
PER ALLEN COUNTY

STD. DWG. PR-1
(MODIFIED 12" THICKNESS)

TRANSITION CURB FROM FULL
HEIGHT TO 0" OVER 10'

PROPOSED GAS PER SITE
PLANS.  REFER TO SITE

PLANS FOR DETAILS.

PROPOSED DITCHPROPOSED
 RWAY

EX. SIGNAL HANDHOLE TO BE RELOCATED.
REFER TO SIGNAL PLANS.

EX. LOOP DETECTOR TO
BE REPLACED. REFER TO

SIGNAL PLANS.

S. DIXIE HIGHWAY PROFILE
Scale: 1" = 20' Horiz.; 1" = 5' Vert.
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0

EXISTING GRADE
AT S. DIXIE HIGHWAY CONSTRUCTION ℄

EX. 15" STM @ 0.50% TO REMAINEX.2

EX.3

0.70%
0.88% 0.62% 0.23%

PROPOSED DITCH FLOWLINE

EXISTING STORM SEWER STRUCTURE SCHEDULE
NO.

EX.2

EX.3

STRUCTURE

EXISTING CATCH BASIN TO REMAIN

EXISTING CATCH BASIN TO REMAIN

GRATE

885.99

885.96

INVERT

883.30 (12") W

882.20 (12") E
882.00 (15") N

STATION/OFFSET

STA. 72+99.83, 27.60'RT.

STA. 72+99.94, 25.91'LT.

EXISTING SANITARY SEWER STRUCTURE SCHEDULE
NO.

SAN 1

STRUCTURE

EX. SANITARY MANHOLE TO REMAIN

GRATE

853.09

INVERT

851.90 (8") W
851.90 (8") E

STATION/OFFSET

STA. 217+17.50, 28.83'RT.
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R1
1

LEGEND

ASPHALT PAVEMENT

CONCRETE PAVEMENT

REMOVE EXISTING
PAVEMENT

AGGREGATE BASE

NOTES:

1. STATION/OFFSET IS MEASURES FROM EDGE OF ASPHALT/CONCRETE UNLESS NOTED
OTHERWISE.

2. SEE PAVEMENT MARKING AND SIGNAGE SHEETS R29 - R30 FOR SIGN REMOVALS,
RELOCATIONS, AND REPLACEMENTS.

3. WAWA SITE IMPROVEMENTS ARE SHOWN FOR REFERENCE ONLY. SEE SITE
CONSTRUCTION PLANS FOR DETAILS.

4. F/D DENOTES FULL DEPTH. RAD. DENOTES RADIUS. RADIUS SHOWN IS MEASURED
FROM EDGE OF ASPHALT PAVEMENT. EX. DENOTES EXISTING.

5. CONTRACTOR MUST LOCATE ALL EXISTING UTILITIES IN PROJECT AREA PRIOR TO
CONSTRUCTION. UPON LOCATIONS, IS ANY UTILITY WILL INHIBIT CONSTRUCTION OF
PROPOSED ROADWAY IMPROVEMENTS OR BE IMPACTED, CONTRACTOR MUST
COORDINATE WITH UTILITY COMPANY FOR RELOCATION AND NOTIFY THE ENGINEER
IMMEDIATELY.

6. REFER TO SHEET R2 FOR CONSTRUCTION CENTERLINE DETAILS.

MATCHLINE STA 219+00- SEE SHEET R13
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